DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES SUSSEX
LETTING DATE : 11/23/10 DISTRICT
STATE/FEDERAL AID NO: ERRA-2010(27) CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ERRA-2010(27)
PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/22/10 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,794,049.80 103.9694% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,725,555.00 100.0000% 96.1821%
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 1,798,961.46 104.2541% 100.2738%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,819,786.68 105.4609% 101.4346%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,943,593.76 112.6359% 108.3356%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, 19804 $ 1,947,441.73 112.8589% 108.5500%
I( 0 I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 212001 8.000 CY | 45.00000 360.00] 35.00000 280.00] 100.00000 800.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 47.000 TON | 45.95000 2159.65] 30.00000 1410.00] 100.00000 4700.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401667 115.000 TON | 94.50000 10867.50] 90.00000 10350.00] 135.00000 15525.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0040 401696 289.000 TON | 28.00000 8092.00]| 26.00000 7514.00]| 25.00000 7225.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401801 9459.000 TON | 63.00000 595917.00] 57.00000 539163.00] 50.00000 472950.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0060 401830 11009.000 TON | 65.00000 715585.00 | 63.60000 700172.40]| 56.00000 616504.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0070 402000 40.000 TON | 125.00000 5000.00] 50.00000 2000.00] 100.00000 4000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0080 406001 2000.000 SYIN | 2.10000 4200.00] 1.85000 3700.00] 3.25000 6500.00
| | |

HOT-MIX PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 503001 320.000 sY | 171.54000 54892.80| 150.00000 48000.00]| 200.00000 64000.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0100 503006 640.000 EACH | 18.36000 11750.40]| 24.60000 15744.00| 10.00000 6400.00
DOWEL BARS | | |
0110 503503 1568.000 SYIN | 5.65000 8859.20| 5.65000 8859.20| 5.65000 8859.20
PATCHING CONCRETE | |
0120 710001 2.000 EACH | 950.00000 1900.00]| 1250.00000 2500.00] 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0130 732508 973.000 TON | 27.04000 26309.92| 24.06000 23410.38] 20.00000 19460.00
TOPSOIL, MODIFIED | |
0140 734013 9433.000 sSY | 0.26000 2452.58 | 0.24000 2263.92] 0.25000 2358.25
PERMANENT GRASS SEEDING, DRY GROUND | | |
0150 735534 9433.000 sSY | 0.55000 5188.15] 0.47000 4433.51| 0.50000 4716.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0160 742510 1350.000 HOUR | 41.53000 56065.50]| 41.53000 56065.50]| 41.53000 56065.50
FLAGGER, SUSSEX COUNTY, FEDERAL | |
0170 742519 203.000 HOUR | 60.22000 12224.66| 60.22000 12224.66| 60.22000 12224.66
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0180 743003 45.000 EADY | 25.00000 1125.00]| 17.38000 782.10] 15.00000 675.00
ARROWPANELS, TYPE C | |
0190 743004 14.000 EADY | 82.96000 1161.44| 76.70000 1073.80]| 2000.00000 28000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0200 743537 45.000 EADY | 135.00000 6075.00] 147.26000 6626.70| 100.00000 4500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0210 746774 660.000 LF | 9.10000 6006.00| 8.08000 5332.80] 9.00000 5940.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0220 748015 1077.000 SF | 4.00000 4308.00]| 3.02000 3252.54] 5.50000 5923.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0230 748019 155650.000 LF | 0.19000 29573.50 0.18000 28017.00] 0.05000 7782.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0240 748026 2153.000 SF | 1.08000 2325.24 0.50000 1076.50]| 0.20000 430.60
I I I

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER  : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 748027 180.000 LF | 2.00000 360.00 ]| 1.69000 304.20]| 1.80000 324.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0260 748502 354.000 EACH | 28.14000 9961.56 | 26.03000 9214.62]| 26.00000 9204.00
RAISED/RECESSED PAVEMENT MARKER | |
0270 748506 77825.000 LF | 0.35000 27238.75| 0.26000 20234.50] 1.60000 124520.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0280 760502 800.000 SYIN | 3.04000 2432.00] 1.00000 800.00| 5.00000 4000.00
PAVEMENT MILLING, TAPER CUT | | |
0290 760507 5867.000 SYIN | 0.85000 4986.95]| 1.14000 6688.38] 1.25000 7333.75
PROFILE MILLING, HOT-MIX | | |
0300 761001 2554.000 SY | 10.00000 25540.00] 7.38000 18848.52| 5.00000 12770.00
BUTT JOINTS, HOT MIX | |
0310 762001 1840.000 LF | 1.80000 3312.00] 0.25000 460.00] 0.50000 920.00
SAW CUTTING, HOT MIX | | |
0320 762002 1200.000 LF | 4.20000 5040.00] 4.09000 4908.00]| 3.00000 3600.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0330 763000 LUMP | 54515.00000 54515.00 | 80000.00000 80000.00 | 85000.00000 85000.00
INITIAL EXPENSE | |
0340 763505 450.000 HOUR | 75.00000 33750.00] 75.00000 33750.00] 75.00000 33750.00
TRAFFIC OFFICERS [ [
0350 763643 LUMP | 54515.00000 54515.00 | 66094.77000 66094.77| 160000.00000 160000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 1,794,049.80| $ 1,725,555.00]| $ 1,798,961.46
—————————————————————————————————————————— o
CONTRACT TOTALS | s 1,794,049.80| $ 1,725,555.00]| $ 1,798,961.46

DBE GOALS

| 4
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GEORGE & LYNCH INC | DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 Category 0001
| | |
0010 212001 8.000 CY | 27.30000 218.40]| 76.34000 610.72] 45.00000 360.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 47.000 TON | 49.94000 2347.18] 27.31000 1283.57] 49.00000 2303.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401667 115.000 TON | 71.90000 8268.50| 108.50000 12477.50] 110.00000 12650.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0040 401696 289.000 TON | 25.00000 7225.00 | 35.11000 10146.79] 25.00000 7225.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401801 9459.000 TON | 67.24000 636023.16| 73.00000 690507.00]| 73.50000 695236.50
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0060 401830 11009.000 TON | 67.22000 740024.98] 74.00000 814666.00] 72.00000 792648.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0070 402000 40.000 TON | 101.00000 4040.00] 150.26000 6010.40] 90.00000 3600.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0080 406001 2000.000 SYIN | 2.41000 4820.00 | 2.35000 4700.00] 3.75000 7500.00
HOT-MIX PATCHING | | |
0090 503001 320.000 SY | 196.35000 62832.00 | 175.00000 56000.00 | 183.00000 58560.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0100 503006 640.000 EACH | 23.10000 14784.00] 14.50000 9280.00] 18.00000 11520.00
DOWEL BARS | | |
0110 503503 1568.000 SYIN | 5.65000 8859.20 5.65000 8859.20 5.65000 8859.20
PATCHING CONCRETE | | |
0120 710001 2.000 EACH | 743.00000 1486.00 | 841.95000 1683.90 ] 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0130 732508 973.000 TON | 28.30000 27535.90] 33.16000 32264.68] 24.00000 23352.00
TOPSOIL, MODIFIED | | |
0140 734013 9433.000 SY | 0.26000 2452.58] 0.24000 2263.92] 0.25000 2358.25
| | |

PERMANENT GRASS SEEDING, DRY GROUND
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER  : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 735534 9433.000 SY | 0.50000 4716.50] 0.48000 4527.84]| 0.49000 4622.17
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0160 742510 1350.000 HOUR | 41.53000 56065.50]| 41.53000 56065.50] 41.53000 56065.50
FLAGGER, SUSSEX COUNTY, FEDERAL | |
0170 742519 203.000 HOUR | 60.22000 12224.66| 60.22000 12224.66| 60.22000 12224.66
FLAGGER, SUSSEX COUNTY, FEDERAL, | |
OVERTIME | | |
0180 743003 45.000 EADY | 18.54000 834.30] 23.10000 1039.50] 20.00000 900.00
ARROWPANELS, TYPE C | | |
0190 743004 14.000 EADY | 72.10000 1009.40]| 57.75000 808.50] 80.00000 1120.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0200 743537 45.000 EADY | 161.00000 7245.00] 115.50000 5197.50] 200.00000 9000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0210 746774 660.000 LF | 10.50000 6930.00] 8.30000 5478.00] 9.00000 5940.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0220 748015 1077.000 SF | 3.10000 3338.70] 3.15000 3392.55] 3.15000 3392.55
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0230 748019 155650.000 LF | 0.19000 29573.50] 0.20000 31130.00] 0.16000 24904.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0240 748026 2153.000 SF | 1.05000 2260.65] 2.10000 4521.30] 2.05000 4413.65
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0250 748027 180.000 LF | 1.75000 315.00] 1.73000 311.40]| 2.00000 360.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0260 748502 354.000 EACH | 24.62000 8715.48]| 25.73000 9108.42] 24.75000 8761.50
RAISED/RECESSED PAVEMENT MARKER | |
0270 748506 77825.000 LF | 0.26000 20234.50] 0.36000 28017.00]| 0.27000 21012.75
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0280 760502 800.000 SYIN | 3.10000 2480.00] 2.22000 1776.00]| 3.00000 2400.00
PAVEMENT MILLING, TAPER CUT | | |
0290 760507 5867.000 SYIN | 0.65000 3813.55] 1.47000 8624.49] 2.00000 11734.00
PROFILE MILLING, HOT-MIX | | |
0300 761001 2554.000 SY | 7.36000 18797.44 | 5.43000 13868.22| 8.00000 20432.00
| | |

BUTT JOINTS, HOT MIX



CONTRACT TITLE : PAVEMENT & REHABILITATION,
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SOUTH II-VII, 2010
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CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT S2
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 762001 1840.000 LF | 1.84000 3385.60] 1.58000 2907.20] 1.55000 2852.00
SAW CUTTING, HOT MIX | | |
0320 762002 1200.000 LF | 3.25000 3900.00] 3.41000 4092.00] 2.60000 3120.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0330 763000 LUMP | 32500.00000 32500.00] 22000.00000 22000.00] 45265.00000 45265.00
INITIAL EXPENSE | | |
0340 763505 450.000 HOUR | 75.00000 33750.00] 75.00000 33750.00] 75.00000 33750.00
TRAFFIC OFFICERS | | |
0350 763643 LUMP | 46780.00000 46780.00 | 44000.00000 44000.00]| 47000.00000 47000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,819,786.68]| $ 1,943,593.76]| $ 1,947,441.73
—————————————————————————————————————————— B a s A T T
CONTRACT TOTALS | $ 1,819,786.68]| $ 1,943,593.76]| $ 1,947,441.73

DBE GOALS




